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Notice	of	Intent	to	Award 

Solicitation	Number	 Award	Date	
Solicitation	Title	
Buyer	Name	 Buyer	Email	
BAO	Rep	 BAO	Email	

Awarded	Supplier(s)	
In	 reference	 to	 the	above	solicitation	and	contingent	upon	successful	 contract	negotiation,	 it	 is	 the	 intent	of	 the	
Metropolitan	Government	of	Nashville	and	Davidson	County	to	award	to	the	following	supplier(s):		

Company	Name	 Company	Contact	
Street	Address	
City	 State	 Zipcode	

Company	Name	 Company	Contact	
Street	Address	
City	 State	 Zipcode	

Company	Name	 Company	Contact	
Street	Address	
City	 State	 Zipcode	

Certificate	of	Insurance	
The	awarded	supplier(s)	must	submit	a	certificate	of	insurance	(COI)	indicating	all	applicable	coverage	required	by	
the	 referenced	solicitation.	 	 The	COI	 should	be	emailed	 to	 the	 referenced	buyer	no	more	 than	15	days	after	 the	
referenced	award	date.		

Equal	Business	Opportunity	Program	
Where	applicable,	the	awarded	supplier(s)	must	submit	a	signed	copy	of	the	letter	of	intent	to	perform	for	any	and	
all	 minority-owned	 (MBE)	 or	 woman-owned	 (WBE)	 subcontractors	 included	 in	 the	 solicitation	 response.	 	 The	
letter(s)	should	be	emailed	to	the	referenced	business	assistance	office	(BAO)	rep	no	more	than	two	business	days	
after	the	referenced	award	date.		

_____Yes,	the	EBO	Program	is	applicable.	 _____No,	the	EBO	Program	is	not	applicable.	

Monthly	Reporting	
Where	 applicable,	 the	 awarded	 supplier(s)	 will	 be	 required	 monthly	 to	 submit	 evidence	 of	 participation	 and	
payment	 to	 all	 small	 (SBE),	 minority-owned	 (MBE),	 women-owned	 (WBE),	 LGBT-owned	 (LGBTBE),	 and	 service	
disabled	 veteran	 owned	 (SDV)	 subcontractors.	 Sufficient	 evidence	may	 include,	 but	 is	 not	 necessarily	 limited	 to	
copies	of	subcontracts,	purchase	orders,	applications	for	payment,	invoices,	and	cancelled	checks.		

Questions	related	to	contract	compliance	may	be	directed	to	the	referenced	BAO	rep.	

_____Yes,	monthly	reporting	is	applicable.	 _____No,	monthly	reporting	is	not	applicable.	

Public	Information	and	Records	Retention	
Solicitation	and	award	documentation	are	available	upon	request.	Please	email	the	referenced	buyer	to	arrange.	

A	copy	of	this	notice	will	be	placed	in	the	solicitation	file	and	sent	to	all	offerors.	

Right	to	Protest	
Per	MCL	4.36.010	–	any	actual	or	prospective	bidder,	offeror,	or	contractor	who	is	aggrieved	in	connection	with	the	
solicitation	or	award	of	a	contract	may	protest	 to	 the	purchasing	agent.	The	protest	shall	be	submitted	 in	writing	
within	ten	(10)	days	after	such	aggrieved	person	knows	or	should	have	known	of	the	facts	giving	rise	thereto.		

______Supervisor (Initial)

_____________________________________
Dennis Rowland
Purchasing Agent & Chief Procurement Officer

382371

Emergency Debris Monitoring Services

Daniel Drumwright Daniel.Drumwright2@nashville.gov

Angie Martin Angie.Martin@nashville.gov

Tetra Tech Inc Alex Renaux

3475 East Foothill Blvd

Pasadena CA 91107

✔

✔
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Offeror Tetra Tech Inc Thompson Consulting Services, LLC WSP USA Solutions Inc

Contract Acceptance Yes Yes Yes

Executive Summary (20 Points) 20.00 13.00 10.00

Methodology and Approach (20 
Points) 20.00 20.00 18.00

Experience and Qualifications (35 
points) 35.00 35.00 35.00

Cost (25 Points) 15.61 20.00 5.06
Total Evaluation Scores 90.61 88.00 68.06
 ** DebrisTech, LLC was deemed non-responsive to the Equal Business Opportunity (EBO) Programing requirements.

Detailed the key objectives of the project and how the scope of work will be addressed. Detailed potential risks, assumptions, and firm’s plan for 
addressing/mitigating the risks and proactively planning around assumptions throughout development stages of planning. Provided a detailed Work Plans that 
includes a summary of tasks to be performed from evaluation of data through installation of equipment. Detailed the equipment that will be required to complete 
the work and how it will be utilized to complete the scope of services.  Provided a timeline of key milestone dates to include overall durations for each major task. 
Detailed how firm’s approach and methodology will used to execute the plans in the timeline provided. Provided a detailed description of three project conducted 
over the past five (5) years of similar size, scope, and complexity. Clearly defined project team’s organizational structure, including defined responsibilities of prime 
and subcontractors. Demonstrated relevant experience and qualifications of proposed team members, with an emphasis on similar type projects completed within 
the last five (5) years.

RFQ 382371 Emergency Debris Monitoring Services
Evaluation Team/Review Board Score Sheet

Evaluation Comments
Tetra Tech Inc

Strengths

Lack of detail regarding firm’s plan for addressing risks and plan for mitigation. Executive Summaryoverall  lacked detail and not tailored to meet Metro's scope 
and needs. 

Weaknesses

Thompson Consulting Services, LLC
Strengths
Detailed the key objectives of the project and how the scope of work will be addressed. Provided a detailed Work Plans that includes a summary of tasks to be 
performed from evaluation of data through installation of equipment. Detailed the equipment that will be required to complete the work and how it will be 
utilized to complete the scope of services.  Provided a timeline of key milestone dates to include overall durations for each major task. Detailed how firm’s 
approach and methodology will used to execute the plans in the timeline provided. Provided a detailed description of three project conducted over the past five (5) 
years of similar size, scope, and complexity. Clearly defined project team’s organizational structure, including defined responsibilities of prime and subcontractors. 
Demonstrated relevant experience and qualifications of proposed team members, with an emphasis on similar type projects completed within the last five (5) 
years.

Weaknesses

WSP USA Solutions Inc
Strengths
Detailed the key objectives of the project and how the scope of work will be addressed. Provided a detailed Work Plans that includes a summary of tasks to be 
performed from evaluation of data through installation of equipment. Detailed the equipment that will be required to complete the work and how it will be 
utilized to complete the scope of services.  Detailed how firm’s approach and methodology will used to execute the plans in the timeline provided. Provided a 
detailed description of three project conducted over the past five (5) years of similar size, scope, and complexity. Clearly defined project team’s organizational 
structure, including defined responsibilities of prime and subcontractors. Demonstrated relevant experience and qualifications of proposed team members, with 
an emphasis on similar type projects completed within the last five (5) years.

Weaknesses
Lack of detail regarding firm’s plan for addressing risks, plan for mitigation, and and proactively planning around assumptions. Lack of detail on key objectives for 
the project. Executive Summaryoverall  lacked detail and not tailored to meet Metro's scope and needs. Lack of detail related to timeline of key milestone dates to 
include overall durations for each major task.
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Offeror Capital Energy Group LLC CDR Maguire, Inc Lynn Staffing Inc

Contract Acceptance Yes Yes Yes

Executive Summary (20 Points) 5.00 20.00 5.00

Methodology and Approach (20 
Points) 5.00 20.00 5.00

Experience and Qualifications (35 
points) 10.00 35.00 9.00

Cost (25 Points) 15.72 9.90 8.81
Total Evaluation Scores 35.72 84.90 27.81
 ** DebrisTech, LLC was deemed non-responsive to the Equal Business Opportunity (EBO) Programing requirements.

Defined project team’s organizational structure including defined responsibilities of prime. Provided a detailed description of three project conducted over the 
past five (5) years. Provided how equipment will be utilized to complete the scope of services. Detail how firm will coordinate all aspects of work within and 
outside of the construction site.

RFQ 382371 Emergency Debris Monitoring Services
Evaluation Team/Review Board Score Sheet

Evaluation Comments
Capital Energy Group LLC

Strengths

Weaknesses
Failed to follow formatting instructions for the Executive Summary. Lack of information on the key objectives of the project and how the scope of work will be 
addressed. Failed to provide potential risks and assumptions related to projects. Lack of detail related to firm’s plan for addressing/mitigating the risks and 
proactively planning around assumptions throughout development stages of planning. Work Plans failed to clearly convey a summary of tasks to be performed 
from evaluation of data through installation of equipment. All referenced projects not of a similar size, scope, or complexity. Failed to provide details related to 
team’s organizational structure or responsibilities for field personnel and proposed subcontractors. Failed to provide timelines, key milestone dates, or duration of 
major tasks for referenced projects. No specific detail in Qualifications and Experience relative to the scope of work for this project.  Failed to demonstrate 
relevant experience and qualifications of proposed team members.

CDR Maguire, Inc
Strengths
Detailed the key objectives of the project and how the scope of work will be addressed. Detailed potential risks, assumptions, and firm’s plan for 
addressing/mitigating the risks and proactively planning around assumptions throughout development stages of planning. Provided a detailed Work Plans that 
includes a summary of tasks to be performed from evaluation of data through installation of equipment. Detailed the equipment that will be required to complete 
the work and how it will be utilized to complete the scope of services.  Provided a timeline of key milestone dates to include overall durations for each major task. 
Detailed how firm’s approach and methodology will used to execute the plans in the timeline provided. Provided a detailed description of three project conducted 
over the past five (5) years of similar size, scope, and complexity. Clearly defined project team’s organizational structure, including defined responsibilities of prime 
and subcontractors. Demonstrated relevant experience and qualifications of proposed team members, with an emphasis on similar type projects completed within 
the last five (5) years.

Weaknesses

Lynn Staffing Inc
Strengths
Defined project team’s organizational structure including defined responsibilities of prime. Provided a detailed description of three project conducted over the 
past five (5) years. Detail how firm will coordinate all aspects of work within and outside of the construction site. Provided how equipment will be  utilized to 
complete the scope of services.

Weaknesses
Lack of information on the key objectives of the project and how the scope of work will be addressed. Failed to provide potential risks and assumptions related to 
projects. Lack of detail related to firm’s plan for addressing/mitigating the risks and proactively planning around assumptions throughout development stages of 
planning. Work Plans failed to clearly convey a summary of tasks to be performed from evaluation of data through installation of equipment. Lack of information 
and detail related to equipment detailed required to complete the work. Provided a timeline of key milestone dates to include overall durations for each major 
task. Failed to provide a timeline of key milestone dates to include overall durations for each major task. Lack of experience displayed in the Qualifications and 
Experience relative to the scope of work for this project. Lack of relative information provided for how firm’s approach and methodology will be used to execute 
the plans in the timeline provided. All referenced projects not of a similar size, scope, or complexity. Lack of relevant experience and qualifications of proposed 
team members.
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RFP Cost Points

RFP   
SBE/SDV 

Points
Total Cost 

Points

RFQ 382371 Emergency Debris Monitoring 
Services

20 5 25

Offeror's Name Total Bid Amount

SBE/SDV 
Participation 

Amount RFP Cost Points 

RFP   
SBE/SDV 

Points 
Total Cost 

Points 
Capital Energy Group LLC $3,725,358.29 $3,725,358.29 10.72 5.00 15.72
CDR Maguire, Inc $4,032,554.10 $0.00 9.90 0.00 9.90
Lynn Staffing Inc $10,476,099.54 $5,290,430.00 3.81 5.00 8.81
Tetra Tech Inc $2,557,473.50 $0.00 15.61 0.00 15.61
Thompson Consulting Services, LLC $1,996,245.82 $0.00 20.00 0.00 20.00
WSP USA Solutions Inc $7,884,139.94 $630,731.20 5.06 0.00 5.06
DebrisTech, LLC (deemed non-responsive)
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Date: 6/26/25

Primary Contractor*
Prime Bid 
Amount

Total Proposed 
SBE ($)

SBE Subs 
approved?

 SBE (%)

Tetra Tech Inc  $       2,557,743  $                            -   NA  $                        -   

The prime IS NOT a metro Approved SBE and 
did not exceed the SBE/SDV threshold of 8% on 

all projects. No SBE/SDV approved subs were 
proposed. 

BAO Specialist:  Angie Martin

Contract Specialist: Daniel Drumwright

RFP/ITB Number: 382371

Project Name:  Emergency Debris Monitoring

Department Name: NDOT

BAO Small Business Assessment Sheet 

 Comments 
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