



Notice of Intent to Award

Solicitation Number	154219	Award Date	6/23/2022 7:57 AM CDT
Solicitation Title	CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment Plants Project		
Buyer Name	Scott Ferguson	Buyer Email	scott.ferguson@nashville.gov
BAO Rep	Sierra Washington	BAO Email	sierra.washington@nashville.gov

Awarded Supplier(s)

In reference to the above solicitation and contingent upon successful contract negotiation, it is the intent of the Metropolitan Government of Nashville and Davidson County to award to the following supplier(s):

Company Name	Sundt Construction, LLC	Company Contact	Frank Martinez	
Street Address	2620 S 55th St			
City	Tempe	State	AZ	Zipcode 85282

Company Name		Company Contact		
Street Address				
City		State		Zipcode

Company Name		Company Contact		
Street Address				
City		State		Zipcode

Certificate of Insurance

The awarded supplier(s) must submit a certificate of insurance (COI) indicating all applicable coverage required by the referenced solicitation. The COI should be emailed to the referenced buyer no more than 15 days after the referenced award date.

Equal Business Opportunity Program

Where applicable, the awarded supplier(s) must submit a signed copy of the letter of intent to perform for any and all minority-owned (MBE) or woman-owned (WBE) subcontractors included in the solicitation response. The letter(s) should be emailed to the referenced business assistance office (BAO) rep no more than two business days after the referenced award date.

Yes, the EBO Program is applicable. No, the EBO Program is not applicable.

Monthly Reporting

Where applicable, the awarded supplier(s) will be required monthly to submit evidence of participation and payment to all small (SBE), minority-owned (MBE), women-owned (WBE), LGBT-owned (LGBTBE), and service disabled veteran owned (SDV) subcontractors. Sufficient evidence may include, but is not necessarily limited to copies of subcontracts, purchase orders, applications for payment, invoices, and cancelled checks.

Questions related to contract compliance may be directed to the referenced BAO rep.

Yes, monthly reporting is applicable. No, monthly reporting is not applicable.

Public Information and Records Retention

Solicitation and award documentation are available upon request. Please email the referenced buyer to arrange.

A copy of this notice will be placed in the solicitation file and sent to all offerors.

Right to Protest

Per MCL 4.36.010 – any actual or prospective bidder, offeror, or contractor who is aggrieved in connection with the solicitation or award of a contract may protest to the purchasing agent. The protest shall be submitted in writing within ten (10) days after such aggrieved person knows or should have known of the facts giving rise thereto.

____ Supervisor (Initial)

Michelle A. Hernandez Lane
 Michelle A. Hernandez Lane
 Purchasing Agent & Chief Procurement Officer

RFQ# 154219 - CMAR for Process Enhancements at Omohundro and KR Harrington Water Treatment Plants Project				
Evaluation Criteria	Archer Western Construction, LLC	Brasfield & Gorrie, LLC	Bowen Engineering Corporation	Sundt Construction, Inc.
Round 1				
Required Licensing	Yes	Yes	Yes	Yes
Contract Acceptance	Yes	Exceptions Taken	Exceptions Taken	Exceptions Taken
Solicitation Acceptance	Yes	Yes	Yes	Yes
ISA Questionnaire Completed and Terms Accepted	Yes	Yes	Yes	Yes
Project Methodology and Approach (35 Points)	26.00	23.00	15.00	31.00
Team Experience (35 Points)	31.00	30.00	21.00	32.00
Personnel Experience (30 Points)	25.00	25.00	11.00	30.00
Totals After Round 1	82.00	78.00	47.00	93.00
Round 2				
Live Interview (100 Points)	81.00	70.00	NOT INVITED	89.00
Totals After Round 2	163.00	148.00		182.00
Round 3				
Cost Proposal (50 Points)	40.00	50.00	NOT INVITED	32.20
Totals After Round 3	203.00	198.00		214.20

Strengths & Weaknesses

Archer Western Construction, LLC

Strengths: Firm described and provided documentation on a minimum of five (5) projects of similar size, scope, and complexity. Firm's answer to the question regarding what percentage of time the project manager would be dedicated to this project. Firm's answer to the question regarding how quickly they will be able to mobilize to perform the first construction package.

Weaknesses: Firm did not adequately describe their team's plan to help Metro with constructability and value engineering during pre construction. Firm did not adequately identify risks that they would anticipate for the prescribed project(s) and provide countermeasures they would employ to minimize those identified risks. Firm did not adequately describe their team's specific procurement strategy approach and how much their team intends to self perform. Firm did not adequately describe their team's approach to cost estimating and producing/maintaining accurate, current Opinion of Probable Construction Cost (OPCC). Firm did not explain the specific reasons why your team is the most qualified and best choice to be awarded this project. Firm did not provide a clear explanation of each firm's role on the team. Firm's organizational chart showing the proposed structure, interrelationships, and interactions of the proposed CMAR Team lacked details. Firm did not adequately describe the proposed roles and estimated involvement for their listed key personnel during pre construction, construction, and/or throughout the project. Firm did not adequately illustrate expertise in managing construction projects while representing client interests.

Brasfield & Gorrie, LLC

Strengths: Firm demonstrated their organization's safety record by providing their Experience Modification Rating (EMR) and corresponding man hours of work performed for the past 5 years. Firm provided an organizational chart showing the proposed structure, interrelationships, and interactions of the proposed CMAR Team.

Weaknesses: Firm did not adequately describe their team's methodology and approach to ensure successful completion of the project, including specific tactics. Firm did not adequately describe their team's plan to help Metro with constructability and value engineering during pre construction. Firm did not adequately describe their team's methodology and approach to working with the Design Engineering Team to ensure this project is completed in a timely and collaborative manner. Firm did not adequately identify risks that they would anticipate for the prescribed project(s) and provide countermeasures they would employ to minimize those identified risks. Firm did not adequately describe their team's specific procurement strategy approach and how much their team intends to self perform. Firm did not adequately describe their team's approach to cost estimating and producing/maintaining accurate, current Opinion of Probable Construction Cost (OPCC). Firm did not explain the specific reasons why your team is the most qualified and best choice to be awarded this project. Firm did not provide a clear explanation of each firm's role on the team. Firm's organizational chart showing the proposed structure, interrelationships, and interactions of the proposed CMAR Team lacked details. Firm did not adequately describe the proposed roles and estimated involvement for their listed key personnel during pre construction, construction, and/or throughout the project.

Bowen Engineering Corporation

Strengths: Firm explained the specific reasons why their team is the most qualified and best choice to be awarded this project. Firm provided a clear explanation of each firm's role on the team.

Weaknesses: Firm did not adequately describe their team's methodology and approach to ensure successful completion of the project, including specific tactics. Firm did not adequately describe their team's approach to working in a partnering environment and encouraging open communication and trust. Firm did not adequately describe their team's plan to help Metro with constructability and value engineering during pre construction. Firm did not adequately describe their team's methodology and approach to working with the Design Engineering Team to ensure this project is completed in a timely and collaborative manner. Firm did not adequately identify risks that they would anticipate for the prescribed project(s) and provide countermeasures they would employ to minimize those identified risks. Firm did not adequately describe their team's specific procurement strategy approach and how much their team intends to self perform. Firm did not adequately describe their team's approach to cost estimating and producing/maintaining accurate, current Opinion of Probable Construction Cost (OPCC). Firm did not provide a detailed Management Plan that their team recommends be implemented on this project. Firm did not describe and provide documentation on a minimum of five (5) projects of similar size, scope, and complexity. Firm's organizational chart showing the proposed structure, interrelationships, and interactions of the proposed CMAR Team lacked details. Firm did not adequately describe the proposed roles and estimated involvement for their listed key personnel during pre construction, construction, and/or throughout the project.

Sundt Construction, LLC

Strengths: Firm identified risks that they would anticipate for the prescribed project(s) and provide countermeasures you would employ to minimize those identified risks. Firm described their team's specific procurement strategy approach and how much their team intends to self perform. Firm explained the specific reasons why their team is the most qualified and best choice to be awarded this project. Firm provided a clear explanation of each firm's role on the team. Firm described and provided documentation on a minimum of five (5) projects of similar size, scope, and complexity. Firm provided strong resumes detailing the specialized expertise of proposed "key" individuals who will be used on the contract for both Pre construction and Construction phase services. Firm provided an organizational chart showing the proposed structure, interrelationships, and interactions of the proposed CMAR Team. Firm's answer to the question regarding the budget of the project. Firm's answer to the question regarding how quickly they will be able to mobilize to perform the first construction package. Firm's answer to the question on what means they intend to employ to maintain schedule certainty with skilled labor and supply chain issues. Firm's answer to the question regarding how they would keep the plant from shutting down during construction.

Weaknesses: Firm did not provide a detailed Management Plan that their team recommends be implemented on this project.

Solicitation Title & Number			RFP Cost Points	RFP SBE/SDV Points	Total Cost Points
CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment Plants Project.; RFQ# 154219			50	0	50

Offeror's Name	Total Bid Amount	SBE/SDV Participation Amount	RFP Cost Points	RFP SBE/SDV Points	Total Cost Points
Archer Western Construction, LLC	\$40,750,000.00		40.00	0.00	40.00
Brasfield & Gorrie, LLC	\$32,600,000.00		50.00	0.00	50.00
Sundt Construction, Inc.	\$50,899,500.00		32.02	0.00	32.02

Cantlon, Judy (Finance - Contract Compliance)

From: Washington, Sierra (Finance)
Sent: Wednesday, June 15, 2022 10:21 AM
To: Ferguson, Scott (Finance)
Cc: Cantlon, Judy (Finance - Contract Compliance); Frye, Jeremy (Finance); Wood, Christopher (Finance - Procurement)
Subject: RFQ# 154219 - CMAR for Process Advancements at Omohundro and KR Harrington Water

Scott,

Please accept this as my final assessment. The offeror is compliant with the EBO program related to the Construction Manager at Risk - Pre-Construction Services. The offeror has acknowledged and committed to meeting the additional established goals on the trade packages developed. This contract will require monitoring in B2GNow.

Thank you,

Sierra M. Washington
Contract Compliance Officer
Metropolitan Nashville Davidson County Government
Department of Finance
[Office of Minority and Women Business Assistance \(BAO\)](#)
[730 2nd Avenue South, 1st Floor; PO Box 196300](#)
[Nashville, TN 37219-6300](#)
(p) [615.880.2783](#) (f) [615.862.6179](#)

Statement of M/WBE Utilization

Proposer's/Firm's Name: Sundt Construction, Inc.	Proposer's Phone #: 480.293.3000
Solicitation Title: CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment	Proposer's Email Address: cgrowley@sundt.com
Solicitation #: 154219	Amount Self-performed : \$4,087,750.00
Proposer's/Firm's Ownership: Non-M/WBE	Total Bid Amount: \$4,925,000.00
Proposed EBO Goal (%): <u>13</u> MBE% <u>4</u> WBE%	EBO Goal Met? (Y/N) NO

The following MWBE* subcontractor(s)/supplier(s) will be utilized for the performance of this project:

MBE/WBE Firm Name	MBE/WBE Firm Address	Phone/E-Mail	Certificate Type (MBE or WBE)	* MBE/WBE Group Type *	Code # UNSPS/NAICS	Description of Work	MBE/WBE Dollars (\$)	Percent of Total Contract
			Select	Select				
<div style="border: 1px solid black; padding: 5px;"> <p><i>Sundt Construction, Inc. will meet or exceed Metro's EBO goals using firms that provide a Commercially Useful Function on the project. This will be accomplished using the Good Faith Efforts outlined in our letter of Explanation & Supporting Documentation included with our submission response.</i></p> </div>								
			Select	Select				
			Select	Select				

I am the duly authorized representative and certify the facts and representations contained in this form and supporting documents are true and correct.

Authorized Representative (Printed Name/Title/Signature)	Date
Cade Rowley, President, Industrial Group, West	05/24/2022

*Note: MWBE is defined as business enterprise maintaining a significant business presence in the Program Area & performing a commercial useful function that is owned by one or more of the following: (1) African Americans (2) Native Americans, (3) Hispanic Americans, (4) Asian Americans, and (5) Women.

For Internal Office Use ONLY

Has Prime Complied with EBO Goal? BAO Only NO	If No, Good Faith Efforts Met? BAO Only Yes
--	--

BAO Representative:	Sierra Washington	Metro Buyer:	Scott Ferguson	Project Manager:	Heather Crabtree	Date:	06/09/2022
Total MBE Subcontracting	TBD %	Total WBE Subcontracting	\$ TBD	Total MBE/WBE Participation:	TBD %	Total WBE/WBE Participation:	\$ TBD

BAO Notes:
 After conferencing with the prime, they acknowledge and understand that they are required to meet the established MWBE goals set fourth by the solicitation.

BAO Small Business Assessment Sheet

BAO Specialist: Sierra Washington
Contract Specialist: Scott Ferguson
Date: 06/03/2022

Department Name: Water Services
RFP/ITB Number: 159214

Project Name: CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment

Primary Contractor*	Prime Bid Amount	Total Proposed SBE (\$)	SBE Subs approved?	SBE (%)	Comments
Sundt Construction, Inc.	\$4,925,000.00	\$78,500.00	YES	2%	The prime is not an approved SBE and proposed the utilization of PowerTek, LLC at 1.59% / \$78500. Prime acknowledges participation expectations and consequences of misrepresentation.

METROPOLITAN GOVERNMENT OF NASHVILLE - DAVIDSON COUNTY

M/WBE SUBCONTRACTORS GOOD FAITH EFFORTS

SUMMARY SHEET

THIS DOCUMENT MUST BE ACCURATELY COMPLETED, SIGNED AND SUBMITTED WITH THE BID OR PROPOSAL
(Due with Bid Submission if Applicable)

Project Name: CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment		Project Number: 154219	
Company Name: Sundt Construction, Inc.		Date Submitted: 06/02/2022	Total Contract Value: \$4,925,000.00
Address: 2620 S 55th Street, Tempe, AZ 85282		Federal Tax ID# 231642	
Contact Person: Cade Rowley	Email: cgrowley@sundt.com	Phone #: 480.293.3000	

GOOD FAITH EFFORTS SUMMARY SHEET

Number	Bidder Action(s)	BAO Only
1.	<p>Solicitation and written notice to available and certified MWBEs: Soliciting specific individual MWBEs whose availability as potential sources of goods or services can be reasonably ascertained. This measure includes sending letters or making other personal contacts with specific certified MWBEs including those that the Bidder has contracted with in the past as well as other MWBEs with which the Bidder may be unfamiliar, but whose identities can be ascertained from a directory of certified MWBEs maintained by the BAO.</p> <p>The written notices contain:</p> <ol style="list-style-type: none"> I. Enough information about the plans, specs, and terms & conditions of the solicitation; II. A contact person knowledgeable of the project documents available to answer questions about the condition of the contract; III. Information regarding the Bidder's bonding requirements; IV. The deadline for submission of price quotations. 	Pass

For each MBE/WBE firm contacted, list the name(s) and all information requested below related to the above project. If additional space is required, this form may be duplicated.

Company Name/Address/Contact Person/Phone/Email	Type of Business	Type of Work/Service(s) Solicited	How Business was contacted (i.e. email, phone, letter, etc.?)	Response to Solicitation (i.e. will submit bid, no response, not interested)	Bid/Quote Amount	Company Selected (Write Yes or NO)
SEE TABLE ON NEXT PAGE	Select					Select
	Select					Select

Company Name/Address/Contact Person/Phone/Email	Type of Business	Type of Work/Service(s) Solicited	How Business was contacted (i.e. email, phone, letter, etc.?)	Response to Solicitation (i.e. will submit bid, no response, not interested)	Bid/Quote Amount	Company Selected (Write Yes or NO)
Blakely Construction Services, LLC / 500 Arlington Avenue, P.O. Box 100853, Nashville, TN 37210 / Lloyd Soeters / 615-604-2913 / tbatdorf@blakleyservices.com	SBE	PreConstruction Services - General Trades	Phone, Email, In Person Meeting	Did not submit bid. Firm indicated lack of detail on project scope impaired ability to provide firm quote. Firm indicated they will work with Sundt post award to develop scope that is tailored to their resources once project scope is determined.	Not Applicable	Not Applicable
Cumberland Valley Constructors, Inc. / 2518 Plum Street Nashville, TN 37207 / Ryan Guttridge / 615-730-6182 / rgutridge@cvcbuilds.com	SBE	PreConstruction Services - General Trades	Phone, Email, In Person Meeting	Did not submit bid. Firm indicated they had an exclusive agreement with another team pursuing the project that precluded working with Sundt during the bid proposal. Firm indicated they will work with Sundt post award to develop scope tailored to their resources once project scope has more definition	Not Applicable	Not Applicable
Engineering Solutions / 2551 Damian Drive Hatboro, PA 19040 / Jim Smith / 615-817-5267 / damianjim@aol.com	SBE	PreConstruction Services - Control Systems	Phone	Call not answered. Left voicemail to return call.	Not Applicable	Not Applicable
Gibco Constrution LLC / 241 Industrial Way SW, Cleveland, TN 37311 / Sharon Gilbert / 423-476-7905 / sharon@gibcollc.com	WBE	PreConstruction Services - Sitework	Phone	Call not answered. Left voicemail to return call.	Not Applicable	Not Applicable
J R Construction Tennessee Inc / 4957 Drakes Branch Rd, Nashville, TN 37218 / Patricia Robertson / 615-876-2247 / jrconcrete@aol.com	MBE	PreConstruction Services - Concrete	Phone	Call not answered. Left voicemail to return call.	Not Applicable	Not Applicable
Jerry B. Young, Jr. Construction, Inc / 115 Stumpy Lane, Lebanon, TN 37090 / Jerry Young / 615-443-0493 / sreeves@jbycinc.com	MBE	PreConstruction Services - Sitework and Utilities	Phone	Call not answered. Left voicemail to return call.	Not Applicable	Not Applicable
John Bouchard & Sons Company / 1024 Harrison Street, Nashville TN / David Proctor / 615-256-0112 / info@jbouchard.com	WBE	PreConstruction Services - Electrical, Mechanical	Phone, Email	Did not submit bid. Firm indicated they had an exclusive agreement with another team pursuing the project that precluded working with Sundt during the bid proposal. Firm indicated they will work with Sundt post award to develop scope tailored to their resources once project scope has more definition	Not Applicable	Not Applicable
PowerTek LLC / 1865 Air Lane Drive, Suite 12, Nashville, TN 37210 / David Thomas / 615-777-4040 / dlwt@powertekllc.com	SBE	PreConstruction Services - Controls and Electrical	Phone, Email, In Person Meeting	Bid Submitted	\$ 78,500.00	YES
TRC Construction Services, Inc. / 217 Ward Cir, Brentwood, TN 37027 / Brian Davis / 615-376-1110 / licensing@trcww.com	MBE	PreConstruction Services - General Trades	Phone	Call not answered. Left voicemail to return call.	Not Applicable	Not Applicable
United Workforce Inc. / 833 greensprings highway, suite 101 birmingham, al 35209 / Marc Escalona / 205-999-7048 / mescalona@unitedworkforceinc.com	MBE	PreConstruction Services - Workforce Recruitment	Phone	Call not answered. Left voicemail to return call.	Not Applicable	Not Applicable
Vanir Construction Management, Inc. / 20445 State Highway 249 Ste 295, Houston, TX 77070 / Dorene Domingue / 916-575-8888 / amanda.white@vanir.com	MBE	PreConstruction Services - General Trades	Phone	Call not answered. Left voicemail to return call.	Not Applicable	Not Applicable
Walker Warren Communications, LLC / 155 S Mendenhall Rd Memphis, TN, 38117-3323 / Carol Walker / 901-337-6326 / carol@ww911.net	WBE	PreConstruction Services - Controls and Electrical	Phone, Email	Did not submit bid. Firm indicated the scope described was too small for their firm. Firm indicated they will revisit with Sundt post award when project scope has better definition.	Not Applicable	Not Applicable
Wilmot Inc. / 3102 West End Ave, Suite400, Nashville, TN 37203 / Tiffany Wilmot / 615-385-1220 / gogreen@wilmotinc.com	WBE	Community Engagement	Phone	Call not answered. Left voicemail to return call.	Not Applicable	Not Applicable

METROPOLITAN GOVERNMENT OF NASHVILLE - DAVIDSON COUNTY

M/WBE SUBCONTRACTORS GOOD FAITH EFFORTS

SUMMARY SHEET

THIS DOCUMENT MUST BE ACCURATELY COMPLETED, SIGNED AND SUBMITTED WITH THE BID OR PROPOSAL
(Due with Bid Submission if Applicable)

Project Name: CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment		Project Number: 154219	
Company Name: Sundt Construction, Inc.		Date Submitted: 06/02/2022	Total Contract Value: \$4,925,000.00
Address: 2620 S 55th Street, Tempe, AZ 85282		Federal Tax ID# 231642	
Contact Person: Cade Rowley		Email: cgrowley@sundt.com	Phone #: 480.293.3000

GOOD FAITH EFFORTS SUMMARY SHEET CHECKLIST

Number	Bidder Action(s)	BAO Only
2.	Meetings: Attended or held informational meetings to update potential subcontractors or vendors of subcontracting or supply opportunities.	Fail

List all information requested below related to the above project. If additional space is required, this form may be duplicated.

Company Name/Address/Contact Person/Phone Number/Email	Description of Meeting Notices for M/W/SDVEs	Date M/W/SDVE Attended, if applicable
SEE TABLE ON NEXT PAGE		

Company Name/Address/Contact Person/Phone/Email	Description of Meeting Notices for M/W/SDVEs	Date M/W/SDVE Attended, if applicable
Blakely Construction Services, LLC / 500 Arlington Avenue, P.O. Box 100853, Nashville, TN 37210 / Lloyd Soeters / 615-604-2913 / tbatdorf@blakleyservices.com	Sundt Construction (David Rieken) emailed one on one meeting notice to SBE	09/21/2021
Blakely Construction Services, LLC / 500 Arlington Avenue, P.O. Box 100853, Nashville, TN 37210 / Lloyd Soeters / 615-604-2913 / tbatdorf@blakleyservices.com	Sundt Construction (David Rieken) emailed one on one meeting notice to SBE	11/11/2021
Cumberland Valley Constructors, Inc. / 2518 Plum Street Nashville, TN 37207 / Ryan Gutridge / 615-730-6182 / rgutridge@cvcbuilds.com	Sundt Construction (David Rieken) emailed one on one meeting notice to SBE	09/21/2021
Cumberland Valley Constructors, Inc. / 2518 Plum Street Nashville, TN 37207 / Ryan Gutridge / 615-730-6182 / damianjim@aol.com	Nashville Procurement Services sent notifications for the project Pre-Offer Meeting	10/29/2021
Engineering Solutions / 2551 Damian Drive Hatboro, PA 19040 / Jim Smith / 615-817-5267 / damianjim@aol.com	Sundt Construction (David Rieken) emailed one on one meeting notice to SBE	09/29/2021
John Bouchard & Sons Company / 1024 Harrison Street, Nashville TN / David Proctor / 615-256-0112 / info@jbouchard.com	Sundt Construction (David Rieken) requested telephone meeting with WBE. David Proctor held informal call with Sundt (David Rieken) where Sundt was informed they have an exclusive agreement with another team pursuing the project that precluded working with Sundt	05/13/2022
PowerTek LLC / 1865 Air Lane Drive, Suite 12, Nashville, TN 37210 / David Thomas / 615-777-4040 / dlwt@powertekllc.com	Sundt Construction (David Rieken) emailed one on one meeting notice to SBE	09/08/2021
Walker Warren Communications, LLC / 155 S Mendenhall Rd Memphis, TN, 38117-3323 / Carol Walker / 901-337- 6326 / carol@ww911.net	Sundt Construction (David Rieken) held telephone meeting with WBE	05/16/2022

METROPOLITAN GOVERNMENT OF NASHVILLE - DAVIDSON COUNTY

M/WBE SUBCONTRACTORS GOOD FAITH EFFORTS

SUMMARY SHEET

THIS DOCUMENT MUST BE ACCURATELY COMPLETED, SIGNED AND SUBMITTED WITH THE BID OR PROPOSAL
(Due with Bid Submission if Applicable)

Project Name: CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment		Project Number: 154219	
Company Name: Sundt Construction, Inc.		Date Submitted: 06/02/2022	Total Contract Value: \$4,925,000.00
Address: 2620 S 55th Street, Tempe, AZ 85282		Federal Tax ID# 231642	
Contact Person: Cade Rowley		Email: cgrowley@sundt.com	Phone #: 480.293.3000
GOOD FAITH EFFORTS SUMMARY SHEET CHECKLIST			
Number	Bidder Action(s)	BAO Only	
3.	Unbundling. Divided the contract, in accordance with normal industry practice, into small, economically feasible segments that could be performed by MWBEs. Under no circumstances, however, shall a bidder segment work solely for the purpose of utilizing MWBEs as subcontractors where such segmentation is not in accordance with common and accepted industry practices relating to the utilization of other firms as subcontractors.	Pass	

What Scope of Project Was Divided?

1. Constructibility Reviews	2. Value Engineering
3. Project Scheduling	4. Estimating Services
5. Resource / Material Logistics	6. MWSBE & Community Outreach

METROPOLITAN GOVERNMENT OF NASHVILLE - DAVIDSON COUNTY

M/WBE SUBCONTRACTORS GOOD FAITH EFFORTS

SUMMARY SHEET

THIS DOCUMENT MUST BE ACCURATELY COMPLETED, SIGNED AND SUBMITTED WITH THE BID OR PROPOSAL
(Due with Bid Submission if Applicable)

Project Name: CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment		Project Number: 154219	
Company Name: Sundt Construction, Inc.		Date Submitted: 06/02/2022	Total Contract Value: \$4,925,000.00
Address: 2620 S 55th Street, Tempe, AZ 85282		Federal Tax ID# 231642	
Contact Person: Cade Rowley		Email: cgrowley@sundt.com	Phone #: 480.293.3000

GOOD FAITH EFFORTS SUMMARY SHEET CHECKLIST

Number	Bidder Action(s)	BAO Only
4.	Rejection: Provided a written explanation for rejection of any potential subcontractor or vendor to the Bidder, including the name of the firm awarded the subcontract or supply agreement.	N/A

For each MBE/WBE firm contacted, list the name(s) and all information requested below related to the above project. If additional space is required, this form may be duplicated.

M/WBE Firm Name/Address/Contact Person/Phone Number/Email	Description of Proposed Work	Reason for Rejection
NOT APPLICABLE. No firms were rejected.		

METROPOLITAN GOVERNMENT OF NASHVILLE - DAVIDSON COUNTY

M/WBE SUBCONTRACTORS GOOD FAITH EFFORTS

SUMMARY SHEET

THIS DOCUMENT MUST BE ACCURATELY COMPLETED, SIGNED AND SUBMITTED WITH THE BID OR PROPOSAL

(Due with Bid Submission if Applicable)

Project Name: CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment	Project Number: 154219
Company Name: Sundt Construction, Inc.	Date Submitted: 06/02/2022
Address: 2620 S 55th Street, Tempe, AZ 85282	Total Contract Value: \$4,925,000.00
Contact Person: Cade Rowley	Federal Tax ID#: 231642
Email: cgrowley@sundt.com	Phone #: 480.293.3000

GOOD FAITH EFFORTS SUMMARY SHEET CHECKLIST

Number	Bidder Action(s)	BAO Only
5.	Non-discrimination: Providing a non-discriminatory work site. Maintaining a work environment free of harassment, intimidation and coercion at all construction sites, offices and other facilities at which the Bidder's employees are assigned to work. The Bidder shall specifically ensure that all labor supervisors, superintendents, and other on-site supervisory personnel are aware of and carry out the Bidder's obligation to maintain a non-discriminatory work environment.	Pass

For each training, list the type of training and date.

Type of Training	Date of Training
Diversity & Inclusion	04/29/2022
Anti-Harassment	04/29/2022
Conflicts of Interest	04/29/2022
Protecting Company Information	04/29/2022
Financial Integrity	4/29/2022
Legal Integrity	4/29/2022
Import/Exports	4/29/2022
Fair Competition	4/29/2022
Anti-Corruption	4/29/2022
Anti-Bribery	4/29/2022
Working with Government Officials	4/29/2022
Anti Retaliation	4/29/2022

METROPOLITAN GOVERNMENT OF NASHVILLE - DAVIDSON COUNTY

M/WBE SUBCONTRACTORS GOOD FAITH EFFORTS

SUMMARY SHEET

THIS DOCUMENT MUST BE ACCURATELY COMPLETED, SIGNED AND SUBMITTED WITH THE BID OR PROPOSAL
(Due with Bid Submission if Applicable)

Project Name: CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment		Project Number: 154219	
Company Name: Sundt Construction, Inc.		Date Submitted: 06/02/2022	Total Contract Value: \$4,925,000.00
Address: 2620 S 55th Street, Tempe, AZ 85282		Federal Tax ID#: 231642	
Contact Person: Cade Rowley		Email: cgrowley@sundt.com	Phone #: 480.293.3000

GOOD FAITH EFFORTS SUMMARY SHEET CHECKLIST

Number	Bidder Action(s)	BAO Only
6.	Community and Other Organizational Services Support: Advertising in trade publications of general circulation in the Program Area. The advertisement shall identify and describe the specific subcontracting or other opportunity in reasonable detail.	Fail

For each MBE/WBE firm contacted, list the name(s) and all information requested below related to the above project. If additional space is required, this form may be duplicated.

Publication Name	Date of Publication	Please provide copy.
Not Applicable. See comment below.		

Solicitation only provided 8 business days to advertise. This was not sufficient time. As noted in our Diversity Plan, Sundt Construction will advertise in the Nashville Metropolitan Statistical Area (MSA), trade publications, and other media owned by or otherwise focused or marketed to SMWSDVBs when specific project details are made available.

METROPOLITAN GOVERNMENT OF NASHVILLE - DAVIDSON COUNTY

M/WBE SUBCONTRACTORS GOOD FAITH EFFORTS

SUMMARY SHEET

THIS DOCUMENT MUST BE ACCURATELY COMPLETED, SIGNED AND SUBMITTED WITH THE BID OR PROPOSAL
(Due with Bid Submission if Applicable)

Project Name: CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment		Project Number: 154219	
Company Name: Sundt Construction, Inc.		Date Submitted: 06/02/2022	Total Contract Value: \$4,925,000.00
Address: 2620 S 55th Street, Tempe, AZ 85282		Federal Tax ID#: 231642	
Contact Person: Cade Rowley		Email: cgrowley@sundt.com	Phone #: 480.293.3000

GOOD FAITH EFFORTS SUMMARY SHEET CHECKLIST

Number	Bidder Action(s)	BAO Only
7.	Assistance: Bonding/Lines of Credit/Insurance: Providing reasonable assistance to a MWBE in need of equipment, supplies, bonding, letters of credit and/or insurance.	Pass

For each MBE/WBE firm contacted, list the name(s) and all information requested below related to the above project. If additional space is required, this form may be duplicated.

Company Name/Address/Contact Person/Phone Number/Email	Type of Assistance
SEE TABLE ON NEXT PAGE	

Company Name/Address/Contact Person/Phone/Email	Type of Assistance
Blakely Construction Services, LLC / 500 Arlington Avenue, P.O. Box 100853, Nashville, TN 37210 / Lloyd Soeters / 615-604-2913 / tbatdorf@blakleyservices.com	Assistance not indicated or needed at this time.
Cumberland Valley Constructors, Inc. / 2518 Plum Street Nashville, TN 37207 / Ryan Gutridge / 615-730-6182 / damianjim@aol.com	Assistance not indicated or needed at this time.
Engineering Solutions / 2551 Damian Drive Hatboro, PA 19040 / Jim Smith / 615-817-5267 / damianjim@aol.com	Assistance not indicated or needed at this time.
John Bouchard & Sons Company / 1024 Harrison Street, Nashville TN / David Proctor / 615-256-0112 / info@jbouchard.com	Assistance not indicated or needed at this time.
PowerTek LLC / 1865 Air Lane Drive, Suite 12, Nashville, TN 37210 / David Thomas / 615-777-4040 / dlwt@powertekllc.com	Assistance not indicated or needed at this time.
Walker Warren Communications, LLC / 155 S Mendenhall Rd Memphis, TN, 38117-3323 / Carol Walker / 901-337- 6326 / carol@ww911.net	Assistance not indicated or needed at this time.

METROPOLITAN GOVERNMENT OF NASHVILLE - DAVIDSON COUNTY

M/WBE SUBCONTRACTORS GOOD FAITH EFFORTS

SUMMARY SHEET

THIS DOCUMENT MUST BE ACCURATELY COMPLETED, SIGNED AND SUBMITTED WITH THE BID OR PROPOSAL
(Due with Bid Submission if Applicable)

Project Name: CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment	Project Number: 154219
Company Name: Sundt Construction, Inc.	Date Submitted: 06/02/2022
Address: 2620 S 55th Street, Tempe, AZ 85282	Total Contract Value: \$4,925,000.00
Contact Person: Cade Rowley	Federal Tax ID#: 231642
Email: cgrowley@sundt.com	Phone #: 480.293.3000

GOOD FAITH EFFORTS SUMMARY SHEET CHECKLIST

Number	Bidder Action(s)	BAO Only
8.	Database Utilization Accessed all reasonable and available means to include, but not limited to the following examples: https://www.nashville.gov/Finance/Procurement/Business-Assistance-Office/SMWBE-Lists-and-Forms.aspx or https://nashville.diversitycompliance.com/	Pass

For each MBE/WBE firm contacted, list the name(s) and all information requested below related to the above project. If additional space is required, this form may be duplicated.

Database Accessed	Date of Access	Results
Small, Minority, and Women-Owned Firms Directory	10/01/21	Review database to identify potential M/W/S/SDV firms for engagement
Small, Minority, and Women-Owned Firms Directory	02/03/22	Review database to identify potential M/W/S/SDV firms for engagement
Small, Minority, and Women-Owned Firms Directory	02/09/22	Review database to identify potential M/W/S/SDV firms for engagement
Small, Minority, and Women-Owned Firms Directory	05/13/22	Review database to identify potential M/W/S/SDV firms for engagement

METROPOLITAN GOVERNMENT OF NASHVILLE - DAVIDSON COUNTY

M/WBE SUBCONTRACTORS GOOD FAITH EFFORTS

SUMMARY SHEET

THIS DOCUMENT MUST BE ACCURATELY COMPLETED, SIGNED AND SUBMITTED WITH THE BID OR PROPOSAL
Due with Bid Submission if Applicable

Project Name: CMAR for Process Advancements at Omohundro and KR Harrington Water Treatment		Project Number: 154219	
Company Name: Sundt Construction, Inc.		Date Submitted: 06/02/2022	
Address: 2620 S 55th Street, Tempe, AZ 85282		Total Contract Value: \$4,925,000.00	
Contact Person: Cade Rowley		Federal Tax ID#: 231642	
Email: cgrowley@sundt.com		Phone #: 480.293.3000	


GOOD FAITH EFFORTS SUMMARY SHEET CHECKLIST

Number	Bidder Action(s)	BAO Only
9.	Mentor Protégé' Relationship/Technical Assistance: Providing reasonable technical assistance to a MWBEs to ameliorate any deficiencies of technical knowledge or advance skill, where such assistance is undertaken by the Bidder to facilitate the MWBE's successful participation on a project or contract.	Pass

For each MBE/WBE firm assisted, list the name(s) and all information requested below related to the above project. If additional space is required, this form may be duplicated.

Company Name	Type of Assistance	If Mentor Protégé' Agreement Reached, Please Provide Copy.
		Not Applicable - Sundt will provide mentor protégé relationship / technical assistance as outlined in our Strategic Approaches and Methodologies section of our Diversity Plan.

It is hereby certified that the above firms were contacted and offered an opportunity to respond on the above project. We further certify that the above statements are a true account of all firms' responses to our solicitation. Copies of all bids and/or quotes will be made available upon request.

Signature:  Print Name: Cade Rowley Title: President, Industrial Group, West