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Sierra Washington sierra.washington@nashville.gov

Walker Building Group LLC Phillip Taylor

2617 Locust Street

Nashville TN 37207

Middle Tennessee Infrastructure, Inc David Tristan

105 Homewood Drive

Murfreesboro TN 37127

SBW Constructors, LLC David Ward

405 Church Street

Goodlettesville TN 37072

✔

✔



305253
Provide Stormwater Construction/Reconstruction Services
Scott Ferguson scott.ferguson@nashville.gov
Sierra Washington sierra.washington@nashville.gov

Jarrett Builders, Inc. Michael Wood

1106 Lebanon Pike

Nashville TN 37210

✔

✔



Evaluation Criteria Jarrett Builders Inc Middle Tennessee
Infrastructure, Inc

SBW Constructors,
LLC

SESSIONS PAVING
COMPANY

Walker Building
Group LLC

Round 1
Licensing Requirements Yes Yes Yes Yes Yes
Background Check Acceptance Yes Yes Yes Yes Yes
Solicitation Acceptance Yes Yes Yes Yes Yes
Contract Acceptance Yes Yes Yes Yes Yes
ISA Questionnaire Completed and Terms Accepted Yes Yes Yes Yes Yes

Firm Experience and Qualifications (25 Points) 17 20 18 15 25
Business Plan, Approach and Capacity (35 Points) 25 33 29 15 35
Project Experience (40 Points) 30 35 33 25 40

Totals 72 88 80 55 100

RFQ# 305253 Provide Stormwater Construction and/or Construction Services

Strengths & Weaknesses
Jarrett Builders, Inc
Firm Experience and Qualifications

Business Plan, Approach and Capacity

Strengths: Firm's response addressed everything requested in the RFP except for the weaknesses noted below.
Weaknesses: Q#1 Firm's proposal did not demonstrate adequate capacity providing the scope of work. Q#4 Resumes lacked detailed information to determine delivery

Strengths: Firm's response addressed everything requested in the RFP except for the weaknesses noted below.
Weaknesses: Q#6 Firm's communication plan had no public component. Q#7 Firm's service quality plan lacked vision. Q#8 Firm's plan lacked specific details.

Firm Experience and Qualifications

Weaknesses: Q#4 Resumes lacked detailed information to determine delivery of services.

Strengths: Firm's response addressed everything requested in the RFP except for the weaknesses noted below.
Weaknesses: Q#6 Firm's communication plan had no public component.

Project Experience
Strengths: Firm's response addressed everything requested in the RFP except for the weaknesses noted below.
Weaknesses: Firm's projects were not all similar in scope to RFQ. Firm's projects lacked schedule and budgets.

Middle Tennessee Infrastructure, Inc

Strengths: Firm's response addressed everything requested in the RFP except for the weaknesses noted below.

Project Experience
Strengths: Firm's response addressed everything requested in the RFP except for the weaknesses noted below.

Business Plan, Approach and Capacity

Weaknesses: Firm's projects were not all similar in scope to RFQ.
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Project Experience
Strengths: Firm's response addressed everything requested in the RFP.
Weaknesses: No weaknessed were noted.

Firm Experience and Qualifications

Business Plan, Approach and Capacity

Strengths: Firm's response addressed everything requested in the RFP.
Weaknesses: No weaknessed were noted.

Strengths: Firm's response addressed everything requested in the RFP.
Weaknesses: No weaknessed were noted.

Weaknesses: Q#1 Firm's proposal did not demonstrate adequate capacity providing the scope of work. Q#2 Firm's proposal did not provide details regarding
subcontractors anticipated to perform the scope of work. Q#4 Firm's resumes lacked detailed information to determine delivery of services.

Firm Experience and Qualifications

Strengths: Firm's response addressed everything requested in the RFP except for the weaknesses noted below.

Walker Building Group LLC

Weaknesses: Q#1 Firm's response lacked specific details. Q#2 Firm's response lacked information about subcontractors involved and completion dates. Q#4
Firm's proposed team structure did not explain use of subcontractors. Q#5 Firm's proposed approach lacked details. Q#6 Firm's proposed communication plan lacked
details. Q#7 Firms's proposed service quality plan did not provide adequate accountability. Q#8 Firm's plan had no correlation to subcontractors.

Project Experience
Strengths: Firm's response addressed everything requested in the RFP except for the weaknesses noted below.

Business Plan, Approach and Capacity

Weaknesses: Firm's projects were not similar in scope to RFQ. Firm's projects presented lacked overall details that were requested.

Strengths: Firm's response addressed everything requested in the RFP except for the weaknesses noted below.

SBW Constructors, LLC

SESSIONS PAVING COMPANY

Strengths: Firm's response addressed everything requested in the RFP except for the weaknesses noted below.
Weaknesses: Q#1 Firm's proposal did not demonstrate adequate capacity providing the scope of work. Q#2 Firm's response provided conflicting information regarding
the specified project manager.

Strengths: Firm's response addressed everything requested in the RFP except for the weaknesses noted below.
Weaknesses: Firm's projects were not all similar in scope to RFQ. Firm's projects were not all within the last 5 years.

Strengths: Firm's response addressed everything requested in the RFP except for the weaknesses noted below.

Firm Experience and Qualifications

Business Plan, Approach and Capacity

Weaknesses: Q#2 Firm's response lacked information about subcontractors involved and completion dates.
Project Experience
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Ferguson, Scott (Finance)

From: Washington, Sierra (Finance)
Sent: Wednesday, February 15, 2023 8:49 AM
To: Ferguson, Scott (Finance)
Cc: Frye, Jeremy (Finance); Wood, Christopher (Finance - Procurement)
Subject: RFQ# 305253 Provide Stormwater Construction and/or Re-Construction Services - MTI 
Attachments: 305253 Provide Stormwater Construction SBE -MTI.pdf; 305253 Provide Stormwater Construction 

EBO -MTI.pdf

Hi Scott,

Please accept this as my final assessment for the referenced RFQ#. The awardee is compliant with the EBO program
having acknowledged the established M/WBE subcontracting goals. The SBE/SDVs have been confirmed. Consistent
with the procurement code actual dollar amounts and percentages will be confirmed during contract negotiations. This
contract will require B2GNow monitoring. Please see attachments.

Thank you,
 
Sierra M. Washington
Contract Compliance Officer
Metropolitan Nashville Davidson County Government
Department of Finance
Office of Minority and Women Business Assistance (BAO)
730 2nd Avenue South, 1st Floor; PO Box 196300
Nashville, TN 37219-6300
(p) 615.880.2783 (f) 615.862.6179



Middle Tennessee Infrastructure, Inc. 6159073999
Provide Stormwater Construction/Reconstruction Services tristan.carroll@midtni.com

305253 N/A
Non-M/WB N/A

7 11 YES

BAC Paving Inc PO Bo 7 Hermitage, Tn bacpavinginc@comcast.net WBE 5 Asphalt Remediation 9
Raven Security and Traffic Control, LLC. 2925 HWY 109 Lebanon, Tn erin@raventrafficllc.com WBE 5 Traffic Control 2
Jerry B Young Construction 115 Stumpy Lane Lebanon, Tn sreeves@jbycinc.com MBE 1 Hauling 7

Select Select
Select Select
Select Select
Select Select

Tristan Carroll/Secretary 01/09/2022

YES BAO Only

Sierra Washington Scott Ferguson Matthew Tays 02/13/20

7 TBD
11 TBD
18 TBD



Date: 02/13/2023

Department Name: Water Services

Primary Contractor: 
SBE/SDV  

Requirement 
Acknowledged 

Middle Tennessee Infrastructure, Inc Yes

Comments

BAO Specialist: Sierra Washington

Contract Specialist: Scott Ferguson

RFP/ITB Number: 305253

BAO SBE Assessment Sheet 

Proposer acknowledged 16% participation 
requirement of SBE/SDV over life of the project as 
required by the solicitation. Proposed to utilize the 
following SBE subcontractors: BAC Paving, for 
asphalt remediation and  Raven Security and 
Traffic Control, LLC for traffic control.

Project Name: Provide Stormwater Construction and/or Re-Construction Services  (16% SBE/SDV Requirement)
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