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Notice	of	Intent	to	Award 	

Solicitation	Number	 Award	Date	
Solicitation	Title	
Buyer	Name	 Buyer	Email	
BAO	Rep	 BAO	Email	

Awarded	Supplier(s)	
In	 reference	 to	 the	above	solicitation	and	contingent	upon	successful	 contract	negotiation,	 it	 is	 the	 intent	of	 the	
Metropolitan	Government	of	Nashville	and	Davidson	County	to	award	to	the	following	supplier(s):		

Company	Name	 Company	Contact	
Street	Address	
City	 State	 Zipcode	

Company	Name	 Company	Contact	
Street	Address	
City	 State	 Zipcode	

Company	Name	 Company	Contact	
Street	Address	
City	 State	 Zipcode	

Certificate	of	Insurance	
The	awarded	supplier(s)	must	submit	a	certificate	of	insurance	(COI)	indicating	all	applicable	coverage	required	by	
the	 referenced	solicitation.	 	 The	COI	 should	be	emailed	 to	 the	 referenced	buyer	no	more	 than	15	days	after	 the	
referenced	award	date.		

Equal	Business	Opportunity	Program	
Where	applicable,	the	awarded	supplier(s)	must	submit	a	signed	copy	of	the	letter	of	intent	to	perform	for	any	and	
all	 minority-owned	 (MBE)	 or	 woman-owned	 (WBE)	 subcontractors	 included	 in	 the	 solicitation	 response.	 	 The	
letter(s)	should	be	emailed	to	the	referenced	business	assistance	office	(BAO)	rep	no	more	than	two	business	days	
after	the	referenced	award	date.		

_____Yes,	the	EBO	Program	is	applicable.	 _____No,	the	EBO	Program	is	not	applicable.	

Monthly	Reporting	
Where	 applicable,	 the	 awarded	 supplier(s)	 will	 be	 required	 monthly	 to	 submit	 evidence	 of	 participation	 and	
payment	 to	 all	 small	 (SBE),	 minority-owned	 (MBE),	 women-owned	 (WBE),	 LGBT-owned	 (LGBTBE),	 and	 service	
disabled	 veteran	 owned	 (SDV)	 subcontractors.	 Sufficient	 evidence	may	 include,	 but	 is	 not	 necessarily	 limited	 to	
copies	of	subcontracts,	purchase	orders,	applications	for	payment,	invoices,	and	cancelled	checks.		

Questions	related	to	contract	compliance	may	be	directed	to	the	referenced	BAO	rep.	

_____Yes,	monthly	reporting	is	applicable.	 _____No,	monthly	reporting	is	not	applicable.	

Public	Information	and	Records	Retention	
Solicitation	and	award	documentation	are	available	upon	request.	Please	email	the	referenced	buyer	to	arrange.	

A	copy	of	this	notice	will	be	placed	in	the	solicitation	file	and	sent	to	all	offerors.	

Right	to	Protest	
Per	MCL	4.36.010	–	any	actual	or	prospective	bidder,	offeror,	or	contractor	who	is	aggrieved	in	connection	with	the	
solicitation	or	award	of	a	contract	may	protest	 to	the	purchasing	agent.	The	protest	shall	be	submitted	 in	writing	
within	ten	(10)	days	after	such	aggrieved	person	knows	or	should	have	known	of	the	facts	giving	rise	thereto.		

______Supervisor (Initial)

_____________________________________
Michelle A. Hernandez Lane
Purchasing Agent & Chief Procurement Officer

339271 

Centennial and 49th Avenue Water Infrastructure Replacement (A&E)

Christina Alexander christina.alexander@nashville.gov

Sierra Washington sierra.washington@nashville.gov

Hethcoat and Davis Inc Keith Davis

278 Franklin Rd., Ste. #200 

Brentwwod TN 37027

✔

✔
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Offeror

HDR 

Engineering 

Inc.

Hethcoat and 

Davis Inc. OHM Advisors

Smith 

Seckman Reid 

Inc.

Stantec 

Consulting 

Services Inc.

Contract Acceptance Yes Yes Yes Yes Yes

Company Information (10 Points) 8.00 8.00 9.00 7.00 8.00

Project Team  (20 Points) 17.00 17.00 18.00 16.00 17.00

Experience on Similar Projects (30 Points) 24.00 25.00 27.00 17.00 24.00

Project Approach (40 Points) 29.00 36.00 31.00 28.00 32.00

Total Evaluation Scores 78.00 86.00 85.00 68.00 81.00

Firm's litigation response was unclear and lacked detail. Firm's proposed quality assurance, and quality control plans lacked 

detail. Firm's experience demonstrated in proposal was not similar to scope of work. Firm's proposed Project Manager lacked 

relevant experience to scope of work. Proposal demonstrated limited subcontractor collaboration for proposed subs. Not all 

reference projects were of similar size or scope. Proposal failed to address surveying. Proposed project approach lacked detail. 

Firm's proposed public outreach plan lacked detail. Gantt Chart lacked detail. 

RFQ 339271 Centennial and 49th Ave Water Infrastructure Replacement (A&E) 

Review Board Score Sheet

Strengths

Weaknesses

HDR Engineering Inc.

Evaluation Comments

Proposal demonstrated firm's experience in the industry. Firm provided a detailed organizational chart. Proposal demonstrated 

firm's Nation wide presence and available resources. Proposal provided a detailed graph of risks, identifying key risk areas, with a 

proposed mitigation plan.
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Proposal lacked detail explaining firm's error and omissions. Firm's proposed team collaborations lacked detail. Proposal 

demonstrated proposed project manager had limited experience for scope of work, demonstrates small diameter experience.  

Proposal demonstrated principle in charge is experienced in water tank work, which is not the scope of work for this project. 

Reference projects provided lacked detail. Firm's proposed potential risks and quality assurance plan lacked detail. Firm's Gantt 

Chart was unclear and lacked detail. Firm's proposed project approach lacked detail.

Hethcoat and Davis Inc.
Strengths

OHM Advisors
Strengths

Weaknesses

Proposal demonstrated firm's capacity to perform scope of work. Proposal demonstrated firm's experience providing scope of 

work services. Firm proposed using ground penetrating radar. Proposal provided detailed company information. Proposal 

demonstrated firm's water line experience. Proposal demonstrated firm's local presence with utilities experience. Reference 

projects were of similar size, scope, and complexity. Firm's proposed project approach provided an innovative plan for project. 

Firm provided a detailed Gantt Chart.

Proposal failed to address firm's proposed safety plan. Proposal lacked detail demonstrating survey and water main plans, and 

was not submitted in requested format. Firm's organizational chart was unclear and lacked detail, team roles were unclear. 

Reference projects failed to show proposed team collaborations and failed to list project dates. Proposal failed to address quality 

assurance and risk mitigation plans.

Weaknesses

Proposal demonstrated firm's experience in the industry. Proposal provided detailed company information. Proposal 

demonstrated firm's inspection experience. Proposal demonstrated firm's GIS experience. Proposal demonstrated firm's utilities 

and large water main experience. Proposal demonstrated firm's line work and GEO tech experience.  Firm's proposal 

demonstrated firm's detailed plan for minimizing impacts approach, and community engagement plan.
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Stantec Consulting Services Inc.
Strengths
Proposal demonstrated a detailed safety plan. Proposal demonstrated firm's experience in the industry. Proposal demonstrated 

firm's design experience for water mains. Proposal demonstrated firm's Nation wide presence and available resources. Proposal 

identified proposed Metro team for project. Proposal demonstrated firm's GEO tech experience. Proposal demonstrated firm's 

detailed traffic and risk management plans. Proposal demonstrated firm's detailed quality assurance and quality control plans. 

Firm provided a detailed Gantt Chart.

Weaknesses
Proposal was unclear of water main and survey experience, services were combined. Firm's litigation response was unclear and 

lacked detail. Firm's proposed Project Manager lacked relevant experience to scope of work. Firm's organizational chart lacked 

detail, proposed team member roles were unclear. Proposal failed to demonstrate AVS experience. Proposed project manager 

was only listed on one reference project, and the scope of work for reference projects was unclear and lacked detail. Firm's 

proposed project approach lacked detail identifying challenges and resolutions. Firm's proposed timeline not acceptable to 

Metro.

Smith Seckman Reid Inc.
Strengths
Firm provided detailed company information. Firm provided detailed organizational chart. Proposal demonstrated firm's cost 

estimating and railroad experience. Proposal demonstrated firm's transportation and traffic control experience. Proposal 

demonstrated experience working with Metro. Firm provided a detailed risk mitigation plan. Proposal addressed corrosive soils. 

Proposal demonstrated firm's proposed CI technology approach.

Weaknesses
Proposal lacked detail demonstrating firm's water main and survey experience. Proposal demonstrated a high volume of claims 

(litigations). Proposal lacked detail demonstrating firm's capacity to perform. Firm's proposed quality assurance and safety plans 

lacked detail. Proposal lacked detail explaining firm's error and omissions. Resumes provided for key team members lacked 

detail. Proposal failed to demonstrate firm's inspection experience. Most of reference projects provided were not of similar size, 

scope, or complexity. Proposed project approach and management plans lacked detail. 
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Enter Solicitation Title & Number Below

Centennial & 49th Ave. Water Infrastruture (A&E); RFQ 339271
Deemed 

Responsive

Offeror's Name

HDR Engineering Inc Yes

Orchard, Hiltz & McCliment, Inc. (OHM) Yes

Hethcoat & Davis Inc Yes

Smith Seckman Reid Inc Yes

Stantec Consulting Services Inc Yes
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Date: 06/07/2023

Department Name: Water

Primary Contractor: 
SBE/SDV  

Requirement 
Acknowledged 

Hethcoat & Davis, Inc. Yes

Comments

BAO Specialist: Sierra Washington

Contract Specialist: Christina Alexander 

RFP/ITB Number: 339271

BAO SBE Assessment Sheet 

Proposer acknowledged 13% participation 
requirement of SBE/SDV over life of the project as 
required by the solicitation. Proposed to utilize the 
following SBE subcontractors: Cornerstone 
Engineering for structrual engineering services, 
Croft & Associates for real estate services, 
Varallo Public Relations for public relations and 
communication, and Burch Transportation for 
transportation engineering services. 

Project Name: Centennial and 49th Ave Water Infrastructure Replacement (A&E)  (13% SBE/SDV Requirement)
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