



See

Notice of Rejection  
All Offers

Solicitation Number	393406	Date	8/6/2025   6:39 AM CDT
Solicitation Title	Processing and Composting of Yard Waste - Supplemental Contract		
Buyer Name	Daniel Drumwright	Buyer Email	Daniel.Drumwright2@nashville.gov
BAO Rep	Christopher Wood	BAO Email	Christopher.Wood@nashville.gov

Reject & Rescind

In reference to the above solicitation, it is the intent of the Metropolitan Government of Nashville and Davidson County to reject all offers and cancel the solicitation. The reason for this rejection is further enumerated below:

Reason	Other
Other/Notes	The evaluation of proposals has determined that it is in Metro's best interest to do so.

Public Information and Records Retention

Solicitation and award documentation are available upon request. Please email the referenced buyer to arrange.

A copy of this notice will be placed in the solicitation file and sent to all offerors.

Right to Protest

Per MCL 4.36.010 – any actual or prospective bidder, offeror, or contractor who is aggrieved in connection with the solicitation or award of a contract may protest to the purchasing agent. The protest shall be submitted in writing within ten (10) days after such aggrieved person knows or should have known of the facts giving rise thereto.

Dennis Rowland  
Dennis Rowland  
Purchasing Agent & Chief Procurement Officer

RFQ 393406 Processing and Composting of Yard Waste - Supplemental Contract Evaluation Team/Review Board Score Sheet	
Offeror	Scott Materials, Inc.
Contract Acceptance	Yes
Methodology and Approach (30 Points)	12.00
Qualifications and Experience (30 Points)	8.00
Cost (40 Points)	40.00
Total Evaluation Scores	60.00

Evaluation Comments

Scott Materials, Inc.
<b>Strengths</b> Demonstrated in detail a comprehensive plan for completing specified work in accordance with the scope. Provided process controls to be put in place to ensure the work required throughout this project is performed in a timely and accurate manner. Described approach to managing this project including the identification of clearly defined project management process, tasks and deliverables. Detailed firm's years performing the scope of service.
<b>Weaknesses</b> Proposals failed to demonstrate in detail the knowledge of the project objectives/goals and existing conditions/assumptions, identify potential issues/challenges, and approach to minimizing any disruptions to performance. The proposed approach failed to detail insight into the firm's capability to manage the project, respond to day-to-day problems, manage issues, provide regular status reports, coordinate staff, manage project resources, project documentation, and configuration control. Failed to detailed whether the contractor's existing/proposed facility is a comprehensive yard waste processing and composting facility or how they will ensure the processing and composting of all yards as detailed in the scope for this project. Lack of detail in the efficient use of manpower, material resources, equipment, and technology necessary for completing the project efficiently within the constraints outlined in the scope. :ack of detail in the team's knowledge and project experience in the provision of services related to the project. Lack of detail for project team’s organizational structure including defined responsibilities and location for duration of the project. Referenced projects not of a similar size and scope.

			RFP SBE/SDV Points	Total Cost Points	
			RFP Cost Points		
RFQ 393406 Processing and Composting of Yard Waste - Supplemental Contract			40	0	
Offeror's Name	Total Bid Amount	SBE/SDV Participation Amount	RFP Cost Points	RFP SBE/SDV Points	Total Cost Points
Scott Materials, Inc.	\$3,729,801.09	\$0.00	40.00	0.00	40.00