

Notice of Intent to Award

Solicitation Number	RFQ 394375	Award Date	8/21/2025 1:37 PM CDT
Solicitation Title	Architectural & Engineering De	sign Services for N	lew or Expanded Richland Park Branch Library (A&E)
Buyer Name	Gary C. Clay	Buyer Email	Gary.Clay@nashville.gov
BAO Rep	Evans W. Cline	BAO Email	Evans.Cline@nashville.gov

Awarded Supplier(s) In reference to the above solicitation and contingent upon successful contract negotiation, it is the intent of the							
Metropolitan Government of Nashville and Davidson County to award to the following supplier(s):							
Company Name	Gresham Smith	Compar	ny Contact	Jeff Kuhnhenn			
Street Address	222 2nd Ave S., Suite 1400		,				
City	Nashville	State	TN	Zipcode	37201		
Company Name		Compar	ny Contact				
Street Address							
City		State		Zipcode			
Company Name		Compar	ny Contact				
Street Address							
City		State		Zipcode			
where applicable, all minority-owned letter(s) should be after the reference	the referenced solicitation. The COI should be emailed to the referenced buyer no more than 15 days after the referenced award date. Equal Business Opportunity Program Where applicable, the awarded supplier(s) must submit a signed copy of the letter of intent to perform for any and all minority-owned (MBE) or woman-owned (WBE) subcontractors included in the solicitation response. The letter(s) should be emailed to the referenced business assistance office (BAO) rep no more than two business days after the referenced award date. Yes, the EBO Program is applicable. No, the EBO Program is not applicable.						
Monthly Reporting Where applicable, the awarded supplier(s) will be required monthly to submit evidence of participation and payment to all small (SBE), minority-owned (MBE), women-owned (WBE), LGBT-owned (LGBTBE), and service disabled veteran owned (SDV) subcontractors. Sufficient evidence may include, but is not necessarily limited to copies of subcontracts, purchase orders, applications for payment, invoices, and cancelled checks.							
Questions related to contract compliance may be directed to the referenced BAO rep.							
Yes, monthly reporting is applicableNo, monthly reporting is not applicable.							
Public Information and Records Retention Solicitation and award documentation are available upon request. Please email the referenced buyer to arrange.							
A copy of this notice will be placed in the solicitation file and sent to all offerors.							
Pight to Drotoct							

Right to Protest

Per MCL 4.36.010 – any actual or prospective bidder, offeror, or contractor who is aggrieved in connection with the solicitation or award of a contract may protest to the purchasing agent. The protest shall be submitted in writing within ten (10) days after such aggrieved person knows or should have known of the facts giving rise thereto.

within ten (10) days after such aggrieved pers
Assistant Purchasing Agent (Initial)
Dennis Rowland
Dennis Rowland
Purchasing Agent & Chief Procurement Officer

Revised 12/06/2021

	RFQ 394375 Architectural and Engineering Design Services for a New or Expanded Richland Park Branch Library (A&E)										
	Evaluation Committee Score Sheet										
	1	2	3	4	5	6	7	8	9	10	11
Offeror	ANECDOTE, PLC	Barge Design Solutions, Inc.	Bauer Askew Architecture PLLC	Dryden Architecture and Design, PLLC	GHP, Inc.	Gresham Smith	HASTINGS Architecture, LLC	HMK Architects PLLC	Kline Swinney Associates, LLC	Smith Gee Studio, LLC	Wier Boerner Allin Architecture, PLLC
Contract Acceptance	Attached exceptions taken of contract presented	yes, Accept Contract as Presented	yes, Accept Contract as Presented	yes, Accept Contract as Presented	yes, Accept Contract as Presented	yes, Accept Contract as Presented	yes, Accept Contract as Presented	yes, Accept Contract as Presented	yes, Accept Contract as Presented	yes, Accept Contract as Presented	yes, Accept Contract as Presented
General Management Plan (50 points)	42	43	39	35	40	46	44	40	42	38	42
Experience and Qualifications (50 points) Total Evaluation Scores	40 82	45 88	39 78	35 70	40 80	47 93	46 90	39 79	38 80	42 80	43 85

Evaluation Comments

ANECDOTE, PLC

General Management Plan (50 points)

- proposal provides several good projects with LEED Gold certification
- proposal provided an adequate dispute resolution approach
- not involved in current legal litigation
- * the Principle is involved in the QC process/plan

- Proposal demonstrates significant reliance on consultant for LEED certification
- Proposal failed to adequately identify risks specific to this type of project, rather generic response
- QC procedure close out lacks adequate detail, sparse

Evaluation Comments

Barge Design Solutions, Inc.

General Management Plan (50 points)

- Value Engineering section demonstrates a system approach, a collaborative approach
- not involved in current legal litigation
- * Lots of LEED projects, Gold and Platinum
- Proposal demonstrates willingness to listen to community, owner, the staff with respect to Design

- * Quality Control section more about tools utilized than the process
- Proposal demonstrates significant reliance on consultant for LEED experience
- proposal lacks clarity regarding who is leading the project

Evaluation Comments

Bauer Askew Architecture PLLC

General Management Plan (50 points)

- consultant for LEED certification has over (75) LEED projects
- not involved in current legal litigation

- overall the proposal lacked detail, many sections were considered "sparse"
- Proposal demonstrates significant reliance on consultant for LEED certification, Mechanical firm with over (75) LEED projects

Evaluation Comments

ANECDOTE, PLC

Experience and Qualifications (50 points)

- Firm has experience as Construction Manager at Risk (CMAR)
- * Firm's reference projects were of similar size, scope, and complexity
- * Proposal demonstrates experience with many LEED certified projects
- * Six accredited LEED employees

- * project manager and project architect have little to no library construction experience
- * proposal failed to provide dates of projects on resumes

Evaluation Comments

Barge Design Solutions, Inc.

Experience and Qualifications (50 points)

- Proposal demonstrate experience with Library construction projects
- * 70+ years of experience
- * Firm's reference projects were of similar size, scope, and complexity.
- LEED experience
- * community engagement is a plus
- * considered and discussed outdoor space
- Using Library specific design firm

- * Of firm's reference projects only two were CMAR's
- Prime firm has limited experience with Library construction projects

Evaluation Comments

Bauer Askew Architecture PLLC

Experience and Qualifications (50 points)

worked on CMAR at Columbia State

- *Proposal is unclear as to the extend of Firm's experience as Construction Manager at Risk (CMAR)
- * Proposal does not adequately demonstrate firm's experience with Library construction projects
- * Firm's reference projects does not appear to be of similar size, scope, or complexity. Several are

- * Value Engineering section lacks detail
- A large project has completion date in 2029 and is a concern for capacity
- dispute resolution section lacks detail
- * Identifying risks anticipated on this type of project and countermeasures lacks necessary details and is generalized as opposed to specific for CMAR projects

Evaluation Comments

Dryden Architecture and Design, PLLC

General Management Plan (50 points)

- General manager provides good attention to detail in the Design phase
- not involved in current legal litigation

- overall the proposal lacked detail, many sections were considered "sparse"
- Value Engineering section lacks detail
- Proposal demonstrates significant reliance on consultant for LEED experience
- Identifying risks anticipated on this type of project and countermeasures is rather generic and lacks necessary examples/details

Evaluation Comments

GHP, Inc.

General Management Plan (50 points)

- Proposal provides (8) point quality control measures
- Value Engineering process involves the Owner early in the process
- Dispute resolution section demonstrates a reasonable approach with communication
- not involved in current legal litigation
- Proposal Identified several risks anticipated on this type of project and countermeasures

- * Key people working on other Metro projects, appear to be near capacity and a concern
- Value Engineering section lacks detail
- LEED certification discussion lacks substance and detail, how to achieve LEED status is missing
- Proposed project team has relatively low percentage commitment (approx. 12%) to the project and is inclear as to who leads the Design effort

Evaluation Comments

Gresham Smith

General Management Plan (50 points)

- Proposal provides a comphensive quality control plan and process
- * LEED certification plan/process for energy shows good performance
- Proposal Identified project specific (CMAR) risks and possible solutions, demonstrating good thought
- good strategy to achieve desired LEED certification level
- proposal provides good understanding of conflict and dispute resolution

- Value Engineering section does not appear specific to CMAR's
- Quality Control section appears to be more of a copy and paste
- current legal litigation several claims as they are a very large firm, most settled or dismissed

Evaluation Comments

HASTINGS Architecture, LLC

General Management Plan (50 points)

- * proposal generally lacked necessary detail
- * proposal provides solid plan for LEED certification and a solid team
- * not involved in current legal litigation

from the consultant.

firm is relying heavily on Library consultant

Evaluation Comments

Dryden Architecture and Design, PLLC

Experience and Qualifications (50 points)

work in Nashville area, civic and public architecture

- overall the proposal lacks detail regarding experience and qualifications
- Proposal does not adequately demonstrate experience with Library construction projects
- * Firm's reference projects were not of similar size, scope, or complexity.
- limited LEED experience

Evaluation Comments

GHP, Inc.

Experience and Qualifications (50 points)

* 25+ years of experience working with Metro

- overall the proposal's Experience and Qualifications section lacked detail
- Proposal is unclear as to the extend of Firm's experience as Construction Manager at Risk (CMAR) * Proposal does not adequately demonstrate experience with new construction Library projects
- * Org chart is somewhat unclear as to who the Principle in charge and who is driving the vision of

Evaluation Comments

Gresham Smith

Experience and Qualifications (50 points)

- * Firm has experience as Construction Manager at Risk (CMAR)
- Firm's reference projects were of similar size, scope, and complexity.
- * proposal lists three Library specific consultants
- proposal provides a thoughtful Design Process
- significant number of LEED projects
- capacity is not a concern as firms has (26) offices from which to pull key individuals

* Prime firm has Limited experience with Library construction projects

Evaluation Comments

HASTINGS Architecture, LLC

Experience and Qualifications (50 points)

- * Firm has experience as Construction Manager at Risk (CMAR) and is firm's preferred method
- * Proposal demonstrates experience with Library construction projects
- * Firm's reference projects were of similar size, scope, and complexity.

* capacity/availability is good as three of five projects completing within next few months

Observation

- * Quality Control section lacked detail and was rather generic
- * Proposal did not adequately addressed Value Engineering and was rather generic
- *Proposal is lacking good examples when Identifying risks anticipated on this type of project and countermeasures; rather boilerplate.

Evaluation Comments

HMK Architects PLLC

General Management Plan (50 points)

trengths

- * Proposal adequately addressed Value Engineering aligning with Metro goals, budget and program
- * not involved in current legal litigation, (26) years without claims
- * Proposal recognized Metro's ambiguity in our proposal regarding adding onto or constructing a new building.

Observation

- * Quality Control section was rather generic and lacked necessary detail
- provided five steps of sustainability but overall the section lacks detail
- project examples provided lack dollar (value) amounts and key individual contributors %

Evaluation Comments

Kline Swinney Associates, LLC

General Management Plan (50 points)

Strength

- * proposal provided a phase based cost control method
- * proposal provides solid, well thought-out approach to LEED certification
- * proposal provides good strategy/approach to dispute resolution

bservations

- * Dispute resolution section demonstrates good strategy but lacks detail
- * Significant LEED experience appears to be lacking; team lacks experience completing LEED Gold facilities
- * When Identifying anticipated risks and countermeasures, proposal was general, not project specific to CMAR's
- * key employee(s) are currently working on four of five projects, leading to potential capacity concerns
- * proposal is unclear as to Lead Designer

Evaluation Comments

Smith Gee Studio, LLC

General Management Plan (50 points)

Strengths

* Included 720 Design a known Library Design firm

hservatio

- overall the proposal lacked necessary detail
- * Quality Control section provided limited detail
- * Value Engineering section was rather generic and lacked necessary detail
- * Dispute resolution section lacked necessary detail
- how to achieve LEED certification lacks detail
- (3) legal litigation in five years

Evaluation Comments

Wier Boerner Allin Architecture, PLLC

* significant number of LEED certified staff, using consultant Epstein Group.

hearustione

* project manager limited career experience

Evaluation Comments

HMK Architects PLLC

Experience and Qualifications (50 points)

Strengt

* Firm has significant experience as Construction Manager at Risk (CMAR)

bservation

- * Limited experience with Library construction projects
- Firm's reference projects were not of similar size, scope, or complexity. Provided two completed projects.
- * Proposal is lacking dates key individuals worked on projects and roles specific for this project

Evaluation Comments

Kline Swinney Associates, LLC

Experience and Qualifications (50 points)

Strengti

- * Firm has experience as Construction Manager at Risk (CMAR)
- * Firm's reference projects were of similar size, scope, and complexity.
- * Significant Metro and public experience
- * Community involvement and engagement is a plus
- * 3D walkthroughs are provided in the design phase

Observations

- * Limited experience with Library construction projects
- * proposal listed only two certified LEED projects

Evaluation Comments

Smith Gee Studio, LLC

Experience and Qualifications (50 points)

Strength

* Firm has significant experience as Construction Manager at Risk (CMAR)

* Discussions involving community engagement are a plus

Observations

- firm is relying heavily on 720 Design a Library Design firm
- * Proposal does not adequately demonstrate experience with Library construction projects
- * Firm's reference projects were not of similar size, scope, or complexity; one completed similar CMAR provided.
- * LEED mostly residential rating systems as opposed to commercial office buildings

Evaluation Comments

Wier Boerner Allin Architecture, PLLC

General Management Plan (50 points)

Strengtl

- * Proposal provided a thorough quality control process
- * Firm provided a proactive approach to Value Engineering
- * Firm provided a good dispute resolution process
- * LEED certification section provides good approach to energy efficiency

Observation

- * key personal involved in \$50mil plus projects thru 2028
- * Proposal was general, not project specific when Identifying anticipated risks and countermeasures

Experience and Qualifications (50 points)


Strength

- * Firm's reference projects were of similar size, scope, and complexity.
- * partnering with HGA who has a lot of Library building and renovation experience plus substantial LEED Gold projects.

Observat

*Proposal is somewhat unclear as to the extend of Firm's experience as Construction Manager at Risk (CMAR)

- * proposed team members of limited experience with Library construction projects
- * Firm's reference projects lacked detail regarding the firm's actual responsibility and involvement.



Docusign Envelope ID: 1E2BFACB-464E-41	9A-8220-3FB8A88F8F8F								
	St	tatement of	M/WBE U	tilizatior	ı A	&E ONLY			
Proposer's/Firm's Name:Gresham Smith						Proposer's Phone #: 61	5.770.8432		
Solicitation Title: A&E Design Services for N	New or Expanded Richland Park	Branch Library (A&E)			Proposer's Email Addres	ss: jeff.kuhnhenn@gresh	amsmith.com	
Solicitation #: 394375						Total Bid Amount: N/A			
EBO Goal (%): 9 MBE% 8 WB	BE%					EBO Goal Met? (Y/N) Y	ES		
The following MWBE* subcontractor(s)/supplier(s)	will be utilized for the performance of this	project:	C						
			Certificate Type	* MBE/W	BE	Code #			
MBE/WBE Firm Name	MBE/WBE Firm Address	Phone/E-Mail	(MBE or WBE)	Group Typ	e *	UNSPS/NAICS	Descrip	tion of Work	
Logan Patri Engineering	630-C Southgate Ave., Nashville, TN 37203	615.726.2902 ext 2 / rpatri@logar	MBE -	4	_	81100000/72100000	Structural Engi	neering	
² CIA Engineers	307 Hickerson Dr., Murfreesboro, TN 37129	615.516.2852 / Isullivan@cia-engir	WBE _	5	V	8110	Civil Engineeri	ng	
Hawkins Partners, Inc	110 S 10th St., 2nd Floor, Nashville, TN 37206	615.255.5218 / k.hawkins@hawkin	WBE -	5	V	81101517	Landscape Ard	chitecture	
DF+H Services	PO Box 120371, Nashville, TN 37212	615.390.6131 / Angela@dfhservice	WBE -	5	•	81100000	MEP + Fire Pro	otection	
₅ Dharam Consulting	1719 Chestnut St #300, Philadelphia, PA 19103	darostegui@dharamconsulting.con	MBE -] 4	•	84111501	Cost Estimatin	g	
6			Select	Select					
7			Select	Select					
			1						
I am the duly authorized representative and certify	the facts and representations contained in	this form and suppor	ting documents are	rue and correct					
Authorized Representative (Printed Name/Title	e/Signature)							Date	
Jeff Kuhnhenn, Director of Ar	chitectural Design								5/13/25
*Note: MWBE is defined as business enterprise maintaining a signific	cant business prescience in the Program Area & performin	ng a commercial useful funct	ion that is owned by one or	more of the following	g: (1)	African Americans (2) Native Ame	ricans, (3) Hispanic Americans, (4) Asian A	mericans, and (5) Women.	
Has Prime Acknowledged EBO Goals Acheivement? For Internal Office Use ONLY If No, Good Faith Efforts Met? BAO Only									
BAO Representative : Evans Cline Metro Buyer: Gary Clay									
Project Manager:			Date: 8/1	4/25		_			

BAO Notes:

Prime acknowledges they can achieve both MWBE subcontracting goals. Consistent with the procurement code, actual dollar amounts and percentages will be confirmed during negotiations.

	BAO SBE Assessn	nent Sheet
BAO Specialist: Evans Cline		
Contract Specialist: Gary Clay		
Date: 8/14/25		
Department Name: Parks		
RFP/ITB Number: 394375		
Project Name: A&E Design Services for N		d Park Branch Library (A&E)
	SBE/SDV Requirement	
Primary Contractor	Acknowledged?	Comments
		Proposer acknowledged the 20% SBE/SDV participation expectation over the life of the project as required by the solicitation. The prime is not an approved SBE and



Certificate Of Completion

Envelope Id: 1E2BFACB-464E-419A-8220-3FB8A88F8F8F

Subject: Complete with Docusign: ITA Package.pdf

Source Envelope:

Document Pages: 8 Signatures: 1 Envelope Originator:

Certificate Pages: 2 Initials: 1 Gary Clay

AutoNav: Enabled

Envelopeld Stamping: Enabled

Time Zone: (UTC-06:00) Central Time (US & Canada)

Status: Completed

730 2nd Ave. South 1st Floor

Nashville, TN 37219 gary.clay@nashville.gov IP Address: 170.190.198.185

Record Tracking

Status: Original Holder: Gary Clay

> 8/21/2025 8:03:10 AM gary.clay@nashville.gov

Security Appliance Status: Connected Pool: StateLocal

Storage Appliance Status: Connected Pool: Metropolitan Government of Nashville and

Davidson County

Location: DocuSign

Location: Docusign

Signer Events Dennis Rowland

Signature

dennis.rowland@nashville.gov

Purchasing Agent & Chief Procurement Officer

Security Level: Email, Account Authentication

(None)

Dennis Rowland

Signature Adoption: Pre-selected Style

Using IP Address: 170.190.198.185

Timestamp

Sent: 8/21/2025 8:07:25 AM Resent: 8/21/2025 1:36:37 PM Viewed: 8/21/2025 1:37:28 PM

Signed: 8/21/2025 1:37:40 PM

Electronic Record and Signature Disclosure:

Not Offered via Docusign

Gary Clay

gary.clay@nashville.gov Asst. Purchasing Agent

Security Level: Email, Account Authentication

(None)

BCC

Viewed: 8/21/2025 8:07:41 AM

Sent: 8/21/2025 8:07:25 AM

Signature Adoption: Uploaded Signature Image

Using IP Address: 170.190.198.185

Signed: 8/21/2025 8:07:57 AM

Electronic Record and Signature Disclosure:

Not Offered via Docusign

In Person Signer Events	Signature	Timestamp
Editor Delivery Events	Status	Timestamp
Agent Delivery Events	Status	Timestamp
Intermediary Delivery Events	Status	Timestamp
Certified Delivery Events	Status	Timestamp
Carbon Copy Events	Status	Timestamp
Witness Events	Signature	Timestamp
Notary Events	Signature	Timestamp
Envelope Summary Events	Status	Timestamps

Envelope Summary Events	Status	Timestamps
Envelope Sent	Hashed/Encrypted	8/21/2025 8:07:25 AM
Certified Delivered	Security Checked	8/21/2025 8:07:41 AM
Signing Complete	Security Checked	8/21/2025 8:07:57 AM
Completed	Security Checked	8/21/2025 1:37:40 PM
Payment Events	Status	Timestamps